



Harvey Construction Corporation
10 Harvey Road
Bedford, NH 03110
Telephone (603) 624-4600
Facsimile (603) 668-0389
www.harveyconstruction.com

February 26, 2015

Capt. William Breault
Dover Police Department
Field Operations Division
Dover, NH Police Department

RE: Recommendation of Award
PEAK Painters & Decorators
PAINTING
Dover Police Facility and Public Parking Garage/Orchard Street Reconstruction

Dear Mr. Breault,

Harvey Construction is seeking approval to award the **PAINTING** contract for subject project to **PEAK Painters & Decorators** for the total amount of **Sixty Three Thousand One Hundred Fifty Dollars and 0.00/100 (\$63,150.00)**. Scope of work in accordance with the Dover Police Facility and Public Parking Garage Plans dated 11/17/14, Site Development Plans dated 6/30/14 and Orchard Street Reconstruction – Subdivision Plans dated June 2014 prepared by CLD Engineers and Lavallee Brensinger.

If you have any question or concerns, please advise.

Very Truly Yours,

Harvey Construction Corporation

Andrew P. Martino, P.E., LEED AP
Project Manager

I hereby authorize Harvey Construction to enter into a contract agreement with the aforementioned subcontractor/supplier on behalf of the City of Dover for the amount stated above.

Capt. William Breault

3/2/15
Date

Harvey Construction
 Job: DOVER PD/PARKING GARAGE

Bid Tabulation Sheet
 Bid Date: 12/19/2014

Trade:	PAINTING	HCC Budget	Co. Peak Contact: John Morris Phone: 868-9777 12/19/2014	Co. Noonan Contact: Steve Phone: 621-9422 12/19/2014	Co. F.A. Gray Contact: Dave Heald Phone: 436-0170	Co. White Diamond Contact: Dave Allis Phone: 905-9660	Co. Keeley Contact: Mark Phone: 435-7234	Co. Caprioli Contact: Lou Phone: 659-2788
Spec. Sections:	Division #9 09 90 00							
Scope Check List								
Base Bid	POLICE STATION PARKING GARAGE	\$ 59,375 \$ 9,700	\$ 38,500 \$ 11,250	\$ 54,000 \$ 5,000	\$ 61,582 \$ 16,922	\$ 54,000 \$ 29,000	\$ 67,500 \$ 19,400	\$ 118,053
Documents	Dover Police Facility and Public Parking Garage Vol #1, dated November 17, 2014. Dover Police Facility and Public Parking Garage Vol #2, dated November 17, 2014. Dover Police Facility and Public Parking Garage – Site Development Plans 6/30/14 Orchard Street Reconstruction – Subdivision Plans June 2014 Dover Police Facility and Public Parking Garage – Site Landscape Plan 6/25/14 Specifications: Dover Police Facility and Public Parking Garage, Dover New Hampshire, dated November 17, 2014.		Y Y Y Y Y Y					
RFI's	1 to 11 RFI #12 - Issued 12/16/14 Post Bid Review		Y Y					
Addendum	1 & 2		Y					
SCHEDULE	Per HCC Project Schedule dated 12/10/14		Y					
Scope	RFI #38 Garage Scope Clarification RFI #47 PD Deck Painting Clarification Insurance Requirements Garage Line Striping: 1.) Labor, Materials & Equipment Misc Touch Up Allowance		Y Y ADD \$ 3,300 ADD \$ 5,100 Y ADD \$ 5,000	Y PLUG \$ 5,100	PLUG \$ 5,100	PLUG \$ 5,100	PLUG \$ 5,100	PLUG \$ 5,100
Total		\$ 69,075	\$ 63,150	\$ 64,100	\$ 83,604	\$ 88,100	\$ 92,000	\$ 123,153



PAINTERS & DECORATORS

156 Old Concord Turnpike - Suite 1
BARRINGTON NH 03825
Phone: (603) 868-9777 Fax: (603) 868-1911
www.peakpainters.com

Date
12/19/2014

Proposal
2320

Proposal Submitted To:

Harvey Construction
10 Harvey Rd
Bedford NH 03110
(603) 624-4600 (603) 668-0389

Work to be Performed At

Dover PD
Dover NH
Plan Date 11/17/2014 Architect Lavalle Brensinger

WE PROPOSE TO FURNISH THE LABOR AND MATERIAL TO COMPLETE:

Price per plans and spec
Not to include
1. Wood Doors
2. Exterior other than doors and railings
3. Parking garage walls and ceilings except at rooms indicated on finish schedule
4. Pavement Markings
5. Floors
6. Millwork / wood panels / fabri and tectum
7. Painting of insulation covering except at adjacent areas being painted
Police Department: \$38,500.00
Parking Garage: \$11,250.00
649,750

The above works is to be performed in accordance with the specifications above. For the sum of:

[Empty boxes for sum of work]

With payments to be made as follows:

[Empty box for payment schedule]

Any deviation from the above specifications involving extra cost, will be executed upon written orders, and will be billed avoe the original estimate quoted. Workmen's compensation and public liability insurance certificates are available upon request.

RESPECTFULLY SUBMITTED __John Morris_____

The above prices and specifications are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payments will be made as outlined above.

ACCEPTED _____ DATE _____



PAINTERS & DECORATORS

156 Old Concord Turnpike - Suite 1
BARRINGTON NH 03825
Phone: (603) 868-9777 Fax: (603) 868-1911
www.peakpainters.com

Date
2/26/2015
Proposal
2360

Proposal Submitted To:

Harvey Construction
10 Harvey Rd
Bedford NH 03110
(603) 624-4600 (603) 668-0389

Work to be Performed At

Dover PD
Dover NH
Plan Date 11/17/2014 Architect Lavalle Brensinger

WE PROPOSE TO FURNISH THE LABOR AND MATERIAL TO COMPLETE:

Additional Work
Line Stripping
The following pricing is for line stripping inside the parking garage facility. Does not include any stripping on exterior lots
Price based on 2 mobilizations
Base Price: \$5100.00
Additional Mobilizations: \$600.00

The above works is to be performed in accordance with the specifications above. For the sum of:

[Empty boxes for sum of work]

With payments to be made as follows:

[Empty box for payment terms]

Any deviation from the above specifications involving extra cost, will be executed upon written orders, and will be billed avoe the original estimate quoted. Workmen's compensation and public liability insurance certificates are available upon request.

RESPECTFULLY SUBMITTED __John Morris__

The above prices and specifications are satisfactory and are hereby accepted. You are authorized to do the work as specified. Payments will be made as outlined above.

ACCEPTED _____ DATE _____